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Kathy:

Attached is the final version of the scoping document for the study of the expansion of Richardson Flat to be
completed by Golder Associates. | have indicated that United Park would stand for the payment of this work
should the plan to use the Richardson Account money not materialize.

I have also directed them to start on it as soon as possible.

Please let me know what | can do to help you get the funding for this.

Thanks

Kerry
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Golder Associates Inc.
44 Union Boulevard, Suite 300
Lakewood, CO USA 80228
Telephone: (303) 980-0540
Fax: (303) 985-2080

www _golder.com

April 6, 2008

United Park City Mines Company
890 Main Street
Park City, Utah 84060

Attention: Mr. Kerry Gee, Vice President

RE: SCOPE AND COST ESTIMATE FOR 2008 SUPPORT FOR RICHARDSON FLATS
GEOTECNICAL SUPPORT AND CAPACITY STUDY

Dear Kerry:

Golder Associates Inc. (Golder) is pleased to provide this scope of work and cost estimate to
complete a geotechnical assessment and volumetric study to evaluate the potential to increase the
capacity to place impacted sediments and materials at the Richardson Flat impoundment. It is our
understanding that it is necessary to isolate at the Richardson Flat impoundment several hundred
thousand cubic yards from an area known as the Middle Reach of Silver Creek. This reach is
essentially from Prospector Park to Highway 248. In addition, about 150,000 cubic yards from the
area outside of the impoundment at Richardson Flat needs to be incorporated into the enclosure as
well as up to 100,000 cubic yards from various projects in an around Park City. Lastly, EPA would
like to isolate and contain about 200,000 cubic yards at the Richardson Flat impoundment from the
Lower Silver Creek area.

e Conduct a site visit by Brent Bronson to review the current conditions, site constraints, and
discuss the potential options.

* Prepare grading plans to evaluate the ability to increase the design capacity to place impacted
sediments on the existing impoundment. For scoping purposes, we have assumed that two
options will be evaluated, e.g., a conventional design and a geomorphic approach.

e Conduct a geotechnical assessment of the preferred option, based upon available data from
our previous review of the geotechnical conditions at Richardson Flat. Construction
recommendations will be an inherent part of this work phase.

® Document the evaluations in a brief letter report.

Golder previously conducted a geotechnical review and provided engineering recommendations for
soil cover placement and a buttress design for the Richardson Flat tailing impoundment which are
documented in a May 26, 2006 letter report. Since that time, we understand that the downgradient
retention embankment has been buttressed and cover soils have been placed to approximately 300-ft
to 400-ft upgradient of the embankment. We also understand that amongst other site constraints, the
design for the ball fields and park and ride have fixed the elevation in the south east sector of the
impoundment.
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Golder understands that the USEPA has requested that the United Park City Mines Company
(UPCMC) coordinate this study with a qualified geotechnical consultant which will be paid for by the
USEPA. As such, Golder proposes to conduct this work as an addendum to our existing USEPA
contract that is being administered by Mr. Dave Reisman.

Estimated Costs

Estimated costs have been developed using the negotiated GSA rates for the Federal Supply Schedule
899, Contract Number GS-10F-0130N, which are attached. Based on the scope discussed above,
Golder estimates total costs for the project to be $8,500. A detailed breakdown of this estimate is
provided in the attached Table 1.

The work will be billed on a time and materials basis, billing only for productive time. The total estimate
cost will not be exceeded without written approval from UPCM and the USEPA.

We appreciate the opportunity to continue to provide services to UPCM. Should you have any questions
or comments please do not hesitate to contact us.

Sincerely,
GOLDER ASSOCIATES INC.

e

Brent Bronson, P.E.
Principal

Attachments:
Cost Table
Rate Schedule

GOLDER ASSOCIATES INC.
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